Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
05/ 05/ 05 IN LOS ANGELES COUNTY I N
07-222204 LOS ANGELES AT VARI QUS LOCATI ONS

07-LA-10-14.5/15.3

BRI DGE RAlI L REPLACEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
FUND TOTAL HA21 7,016, 000
ENG NEERS EST

6, 241, 942. 50 AMOUNT UNDER 751, 678. 50

RAS

Bl D TOTAL Bl DDER | D

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

5, 490, 264. 00 4

6, 288, 573. 50 2 C C MYERS | NC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
6, 631, 330. 00 1 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

6, 988, 150. 00 3 D W PONELL CONSTRUCTI ON I NC
P O BOX 1406

FONTANA CA 92334-1406

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
RR | NVOCLVEMENT 05/ 09/ 05
CONTRACT CODE "A '
53 CONTRACT | TEMS

FEDERAL AID ACI M 010-1(775)E
ACNH- P110- ( 009) E

TOTAL NUMBER OF WORKI NG DAYS 240

PERCENT UNDER EST 12. 04

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

909 350- 3535
00247770
FAX 909 350-6820

916 635-9370
00331359
FAX 916 635-1527

949 252- 0441
00615876
FAX 949 252-0266

909 356- 8880
00532499
FAX 909 356-1299



07-222204
07-LA-10-14
05/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 09/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

MOORE ELECTRI C
CORONA CA

R AND D STEEL
COVPTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

CONCRETE BARRI ER ( PORTI ON)

METAL BEAM GUARD RAIL AND CHAI N LI NK FENCE ( PORTI ON)

ROADSI DE Sl GNS ( PORTI ON)

ELECTRI CAL ( PORTI ON)

REBAR ( PORTI ON)

STRI PI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

REFI NI SH BRI DGE DECK ( PORTI ON)



07-222204 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 05/ 05 05/ 09/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY SI GNS, METAL BEAM GUARD RAI L AND FENCI NG
SUN VALLEY CA
C T M CONSTRUCTI ON CONCRETE BARRI ER
RANCHO CORDOVA CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
R AND D STEEL INC REBAR
COVPTON CA
SI LVERADO CONTRACTCRS DEMOLI TI ON METAL RAI LI NG
OAKLAND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
STERNDAHL ENTERPRI SE | NC STRI PI NG
SUN VALLEY CA
V T ELECTRIC ELECTRI CAL
UPLAND CA
WEST COAST DEMCLI TI ON COVPANY DEMOLI TI ON BRI DGE

ANAHEI M CA



07-222204 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 05/ 05 05/ 09/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY MVETAL BEAM GUARD RAI L AND FENCI NG
SUN VALLEY CA
CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
PACI FI C ELECTRI C LI GHTI NG AND RAMP METERI NG
BELL GARDENS CA
R AND D STEEL REBAR
COVPTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER

POVONA CA
R AND D STEEL RESTEEL
COVPTON CA
SUDHAKAR STRI PI NG
RI ALTO CA
V T ELECTRIC ELECTRI CAL
UPLAND CA
WEST COAST DEMCLI TI ON DEMOLI TI ON

ANAHEI M CA



07-222204 Bl D245

07-LA-10-14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 05/ 05 05/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 034255 ASBESTCS REMOVAL LS LUMP SUM 22,000. 00 22,000. 00
2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWVP SUM 5, 000. 00 5, 000. 00
3 070018 Tl ME- RELATED OVERHEAD WDAY 240 1, 700. 00 408, 000. 00
4 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 5, 000. 00 5, 000. 00
PROGRAM
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 55, 000. 00 55, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 12, 000. 00 12, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 388, 000. 00 388, 000. 00
8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 8 60. 00 480. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6,180 1.10 6, 798. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 130 45. 00 5, 850. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 460 5.50 8, 030. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 330 35. 00 186, 550. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 300. 00 51, 000. 00
14 150608 REMOVE CHAI'N LI NK FENCE M 4 220. 00 880. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 16 360. 00 5, 760. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,130 2.20 4,686. 00
STRI PE
17 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 5, 870 1.80 10, 566. 00
18 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 8 18. 50 148. 00
19 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,090 1.80 7,362.00
20 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 59 18. 50 1,091.50
21 (S) 150722 REMOVE PAVEMENT MARKER EA 2,840 1.50 4, 260. 00
22 150742 REMOVE ROADSI DE SI GN EA 22 220.00 4, 840. 00
23 151270 SALVAGE METAL BRI DGE RAI LI NG M 5,029 16. 00 80, 464. 00
24 152393 RELOCATE ROADSI DE SI GN EA 16 425. 00 6, 800. 00
(STRAP AND SADDLE BRACKET METHOD)
25 153210 REMOVE CONCRETE VB 16 850. 00 13, 600. 00
26 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 650, 000. 00 650, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 34 1, 150. 00 39, 100. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
29 260301 CLASS 3 AGCGREGATE BASE VB 2 3, 000. 00 6, 000. 00
30 280000 LEAN CONCRETE BASE VB 39 1, 050. 00 40, 950. 00
31 401000 CONCRETE PAVEMENT VB 15 2,500. 00 37, 500. 00
32 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 31 5, 000. 00 155, 000. 00
33 511118 CLEAN EXPANSI ON JO NT M 21 310. 00 6, 510. 00
34 515020 REFI NI SH BRI DGE DECK MR 1, 000 340. 00 340, 000. 00
35 (S) 519117 JONT SEAL (MR 30 MV M 21 530. 00 11, 130. 00



07-222204 Bl D245

07-LA-10-14 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 05/ 05 05/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 4,130 19. 00 78, 470. 00
37 562001 METAL ( ROADSI DE SI GN) KG 1,180 36. 00 42, 480. 00
38 731502 M NOR CONCRETE (M SCELLANEQUS VB 11 1, 285. 00 14, 135. 00

CONSTRUCTI ON)

39 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 11 285. 00 3, 135. 00
40 802585 1.2 M CHAIN LINK GATE (TYPE CL-1. 8) EA 1 610. 00 610. 00
41 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 8 265. 00 2,120. 00
42 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 8, 000. 00 8, 000. 00
43 (S) 034256 END CAP (TYPE A) EA 1 900. 00 900. 00
44 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 5, 045 264. 00 1, 331, 880. 00
45 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 85 43. 00 3, 655. 00
46 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 690 1.35 11, 731. 50
47 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,120 3.35 3,752.00
48 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 820 2.00 1, 640. 00
49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 880 5.00 4, 400. 00
50 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUWVP SUM 115, 000. 00 115, 000. 00
51 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 175, 000. 00 175, 000. 00
52 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 540, 000. 00 540, 000. 00
53 999990 MOBI LI ZATI ON LS LUMP SUM 570, 000. 00 570, 000. 00

TOTAL 5, 490, 264. 00



07-222204 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 05/ 05 05/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 100, 000. 00 100000. 00 5, 000. 00 5000. 00 25, 000. 00 25000. 00

2 5, 000. 00 5000. 00 5, 000. 00 5000. 00 3, 000. 00 3000. 00

3 2,400. 00 576000. 00 1, 650. 00 396000. 00 2, 800. 00 672000. 00

4 5, 000. 00 5000. 00 2,500. 00 2500. 00 1, 000. 00 1000. 00

5 57, 000. 00 57000. 00 15, 000. 00 15000. 00 30, 000. 00 30000. 00

6 9, 500. 00 9500. 00 3, 500. 00 3500. 00 9, 000. 00 9000. 00

7 500, 000. 00 500000. 00 625, 000. 00 625000. 00 600, 000. 00 600000. 00

8 55. 00 440. 00 55. 00 440. 00 25.00 200. 00

9 1.00 6180. 00 .35 2163. 00 1.00 6180. 00
10 40. 00 5200. 00 45. 00 5850. 00 25.00 3250. 00
11 5. 00 7300. 00 2.20 3212.00 5. 00 7300. 00
12 40. 00 213200. 00 41. 00 218530. 00 30. 00 159900. 00
13 180. 00 30600. 00 310. 00 52700. 00 300. 00 51000. 00
14 50. 00 200. 00 150. 00 600. 00 50. 00 200. 00
15 115. 00 1840. 00 30. 00 480. 00 30. 00 480. 00
16 2.00 4260. 00 5.00 10650. 00 4.00 8520. 00
17 1.65 9685. 50 2.50 14675. 00 1.50 8805. 00
18 17.00 136. 00 60. 00 480. 00 20. 00 160. 00
19 1.65 6748. 50 2.50 10225. 00 2.00 8180. 00
20 17.00 1003. 00 30. 00 1770. 00 25.00 1475. 00
21 1.00 2840. 00 1.20 3408. 00 1.00 2840. 00
22 200. 00 4400. 00 200. 00 4400. 00 150. 00 3300. 00
23 65. 00 326885. 00 21.00 105609. 00 10. 00 50290. 00
24 395. 00 6320. 00 300. 00 4800. 00 120. 00 1920. 00
25 450. 00 7200. 00 600. 00 9600. 00 600. 00 9600. 00
26 850, 000. 00 850000. 00 1, 030, 000. 00 1030000. 00 1, 800, 000. 00 1800000. 00
27 170. 00 5780. 00 100. 00 3400. 00 200. 00 6800. 00
28 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
29 1, 000. 00 2000. 00 200. 00 400. 00 200. 00 400. 00
30 350. 00 13650. 00 180. 00 7020. 00 400. 00 15600. 00
31 900. 00 13500. 00 250. 00 3750. 00 1, 200. 00 18000. 00
32 2, 000. 00 62000. 00 2,000. 00 62000. 00 1, 600. 00 49600. 00
33 70. 00 1470. 00 75. 00 1575. 00 50. 00 1050. 00
34 130. 00 130000. 00 300. 00 300000. 00 170. 00 170000. 00
35 500. 00 10500. 00 150. 00 3150. 00 250. 00 5250. 00
36 3.50 14455. 00 3.50 14455. 00 5.00 20650. 00
37 35. 00 41300. 00 25. 00 29500. 00 20. 00 23600. 00
38 1, 000. 00 11000. 00 600. 00 6600. 00 1, 200. 00 13200. 00
39 260. 00 2860. 00 280. 00 3080. 00 230. 00 2530. 00



07-222204 Bl D245
07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 05/ 05 05/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 560. 00 560. 00 700. 00 700. 00 1, 000. 00 1000. 00

41 245. 00 1960. 00 275. 00 2200. 00 275. 00 2200. 00

42 7,500. 00 7500. 00 8, 000. 00 8000. 00 4, 000. 00 4000. 00

43 800. 00 800. 00 900. 00 900. 00 200. 00 200. 00

44 373.00 1881785. 00 432. 00 2179440. 00 300. 00 1513500. 00

45 45. 00 3825. 00 36. 00 3060. 00 35. 00 2975. 00

46 1.35 11731. 50 1.20 10428. 00 1.50 13035. 00

47 3.35 3752. 00 2.50 2800. 00 2.50 2800. 00

48 2.00 1640. 00 2.00 1640. 00 2.00 1640. 00

49 5.00 4400. 00 3. 00 2640. 00 4.00 3520. 00

50 115, 000. 00 115000. 00 30, 000. 00 30000. 00 150, 000. 00 150000. 00

51 175, 000. 00 175000. 00 165, 000. 00 165000. 00 150, 000. 00 150000. 00

52 561, 000. 00 561000. 00 605, 000. 00 605000. 00 700, 000. 00 700000. 00

53 471, 167. 00 471167. 00 650, 000. 00 650000. 00 650, 000. 00 650000. 00

TOT 6, 288, 573. 50 6, 631, 330. 00 6, 988, 150. 00




